BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS
DACW09-02-B-0004

GOVERNMENT ESTIMATE
No. Description Quantity Unit Unit Price Amount
1 Mobilization and Preparatory Work 1 L.S. 229,000.00 $229,000.00
2 Diversion and Control of Water 1 L.S. 3,571,000.00 $3,571,000.00
3 Clear Site and Remove Obstructions -
Outlet Works, Approach Channel, & Abutments 1 L.S. 127,000.00 $127,000.00
4 Clear Site and Remove Obstructions - Borrow Areas 1 L.S. 378,500.00 $378,500.00
5 Demolition of Existing Intake Structure and Access 1 L.S. 246,000.00 $246,000.00
6 Abandon Existing Outlet Conduit 1 L.S. 349,000.00 $349,000.00
7 Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00 692,100 C.Y. 2.55 $1,764,855.00
8 Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5 470,700 C.Y. 3.25 $1,529,775.00
9 Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93 317,000 C.Y. 2.50 $792,500.00
10 Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00 48,000 c.Y. 1.80 $86,400.00
11 Derrick Stone 9,700 Tons 34.00 $329,800.00
12 Excavation, Removal of Gravel Blanket 80,200 Tons 3.50 $280,700.00
13 Excavation, Removal of Stone Protection 6,300 Tons 3.75 $23,625.00
14 Excavation, Stripping 3,000 CY. 3.50 $10,500.00
15 Excavation, Toe 8,100 C.Y. 6.25 $50,625.00
16 Excavation, Existing Embankment Crest 51,500 CY. 8.50 $437,750.00
17 Foundation Preparation, Zone Il Contact Area 1,200 SY. 6.00 $7,200.00
18 Embankment, Zone | Material 1,132,400 CY. 8.00 $9,059,200.00
19 Embankment, Zone Il Material 233,600 C.Y. 9.00 $2,102,400.00
20 Embankment, Transition Zone Material 257,700 CY. 7.75 $1,997,175.00
21 Additional Rolling 60 Hours 440.00 $26,400.00
22 Compacted Fill, Levee 82,000 C.Y. 8.25 $676,500.00
23 Structural Backfill 23,500 C.. 15.00 $352,500.00
24 Miscellaneous Fill 208,500 CY. 5.50 $1,146,750.00
25 Mitigation Fill 4,900 C.. 6.50 $31,850.00
26 Subdrainage System, Outlet Works 1 L.S. 591,000.00 $591,000.00
27 Aggregate Base Course 6,000 Tons 25.00 $150,000.00
28 Asphalt Concrete Pavement 3,300 Tons 60.00 $198,000.00
29 Stone Protection 108,800 Tons 24.00 $2,611,200.00
30 Gravel Blanket Protection 37,500 Tons 17.00 $637,500.00
31 Bedding Material for Stone Protection 54,400 Tons 23.00 $1,251,200.00
32 Stone for Grouted Stone Protection 8,000 Tons 19.00 $152,000.00
33 Grouting Stone Protection 2,000 c.. 124.00 $248,000.00
34 Concrete, Intake Tower Structure
a. Concrete, Intake Tower Structure - Elev. 5 22,300 C.Y. 212.00 $4,727,600.00
b. Concrete, Intake Tower Structure - Ab 970 C.Y. 1,250.00 $1,212,500.00
C. Concrete, Float Well Intake 230 C.Y. 325.00 $74,750.00
35 Concrete, Transition Structure 15,502 CY. 205.00 $3,177,910.00
36 Concrete, Outlet Conduit 17,855 C.Y. 250.00 $4,463,750.00
37 Concrete, Stilling Basin
a. Concrete, Stilling Basin Invert - Sta.18+13.50 t 8,400 CY. 127.00 $1,066,800.00
b. Concrete, Stilling Basin 6,600 CY. 265.00 $1,749,000.00
38 Concrete, Drop Structure Retaining Wall 467 c.Y. 635.00 $296,545.00
39 Concrete, Outlet Works Sta. 21+02 to Sta. 49+93 24,500 C.Y. 172.00 $4,214,000.00
40 Concrete, Access Road 230 C.Y. 160.00 $36,800.00




BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS
DACW09-02-B-0004

GOVERNMENT ESTIMATE
No. Description Quantity Unit Unit Price Amount
41 Concrete, Stop Log Pads 35 C.Y. 213.00 $7,455.00
42 Concrete, Lean Mix Concrete Backfill 7,200 C.. 97.00 $698,400.00
43 Concrete Reinforcement 6,418 Tons 1,400.00 $8,985,200.00
44 Structural Steel 34 Tons 7,700.00 $261,800.00
45 Miscellaneous Steel and Metal Work 1 L.S. 463,000.00 $463,000.00
46 Interceptor Drain 288 L.F. 32.50 $9,360.00
47 V-Ditch 445 L.F. 42.00 $18,690.00
48 Control House Access Bridge 1 L.S. 655,000.00 $655,000.00
49 Stilling Basin Access Road Bridge 1 L.S. 404,000.00 $404,000.00
50 Mechanically Stabilized Earth Walls 18,535 S.F. 100.00 $1,853,500.00
51 MSE Instrumentation 1 L.S. 232,000.00 $232,000.00
52 42" Culvert Extension 1 L.S. 182,000.00 $182,000.00
53 Outlet Works Side Drain, Sta. 33+68 1 L.S. 22,500.00 $22,500.00
54 QOutlet Works Side Drain, Sta. 35+38 1 L.S. 41,000.00 $41,000.00
55 Outlet Works Side Drain, Sta. 41+60 1 L.S. 10,000.00 $10,000.00
56 Accusonic Flow Meters 1 L.S. 229,000.00 $229,000.00
57 SAWPA Relocation/Protection 0.00
a. 60-inch Sewer Pipe Encasement 299 L.F. 565.00 $168,935.00
b Raise Exist. 48-inch Dia. Precast 1 L.S. 4,000.00 $4,000.00
c. SARI Pipeline Reaches IV-A and IV- 1 L.S. 1,128,000.00 $1,128,000.00
d. Abandonment of Existing 60-inch 1 L.S. 18,300.00 $18,300.00
e Dual 48-inch HDPE Pipeline in 1 L.S. 672,000.00 $672,000.00
f 48-inch PVC Lined RCP, Fittings and 1 L.S. 466,000.00 $466,000.00
58 Water Distribution System
a Chlorination Equipment 1 L.S. 1,600.00 $1,600.00
b. Pressurized Water Storage Tank 1 L.S. 8,500.00 $8,500.00
C. Water System Piping, Valves, and 1 L.S. 19,000.00 $19,000.00
d. Concrete Well Slab Foundation 1 L.S. 6,000.00 $6,000.00
e. 3" Dia. PVC Well Discharge Pipe 1,746 L.F. 40.00 $69,840.00
59 Water Well System
a. Bore Hole and Well Development 1 L.S. 44,300.00 $44,300.00
b. Well System Electrical Distribution 1 L.S. 154,000.00 $154,000.00
60 Observation Well 8 EA. 12,100.00 $96,800.00
61 Double Cable Trash Boom 1 L.S. 192,200.00 $192,200.00
62 Metal Beam Guard Rail 3,063 L.F. 21.00 $64,323.00
63 Chain Link Fence and Gates
a. 5' Chain Link Fence 1,780 L.F. 9.00 $16,020.00
b. 6' Chain Link Fence 2,820 L.F. 9.50 $26,790.00
c. 6' Chain Link Fence w/ Slats 66 L.F. 25.50 $1,683.00
d. Barbed Wire Fence 654 L.F. 7.00 $4,578.00
e. 6' Chain Link Gate (W=10") 1 EA. 900.00 $900.00
f. 6' Chain Link Gate (W=20") 1 EA. 1,300.00 $1,300.00
64 Pipe Gate 1 EA. 1,600.00 $1,600.00
65 Settlement Plates 25 EA. 1,400.00 $35,000.00
66 Survey Monuments 3 EA. 1,800.00 $5,400.00
67 Staff Gages 26 EA. 630.00 $16,380.00




BID ABSTRACT

PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004

GOVERNMENT ESTIMATE
No. Description Quantity Unit Unit Price Amount
68 Hydroseeding
a. First 62 Acres 62 Acre 15,000.00 $930,000.00
b. Over 62 Acres 85 Acre 14,000.00 $1,190,000.00
69 Hydroseeding Maintenance
a. First 62 Acres 62 Acre 32,100.00 $1,990,200.00
b. Over 62 Acres 85 Acre 30,000.00 $2,550,000.00
70 Generator and Storage Building 1 L.S. 124,300.00 $124,300.00
71 Gaging Station 1 L.S. 42,500.00 $42,500.00
72 Gage Station Electrical Distribution 1 L.S. 43,000.00 $43,000.00
73 Seismic Instrumentation 1 L.S. 143,200.00 $143,200.00
74 Stop Logs 16 EA. 27,200.00 $435,200.00
75 Regulating Outlet Slide Gates 6 EA. 1,609,000.00 $9,654,000.00
76 Emergency Closure Gates 2 EA. 576,000.00 $1,152,000.00
77 Low-Flow Outlet Control Valves 2 EA. 74,000.00 $148,000.00
78 Low-Flow Outlet Shut-Off Valves 2 EA. 63,000.00 $126,000.00
79 Low-Flow Bulkhead 1 L.S. 105,000.00 $105,000.00
80 Underhung Crane 1 L.S. 130,000.00 $130,000.00
81 Piping Systems 1 L.S. 402,000.00 $402,000.00
82 Plumbing 1 L.S. 14,000.00 $14,000.00
83 Washroom Accessories 1 L.S. 7,600.00 $7,600.00
84 Septic System 1 L.S. 41,000.00 $41,000.00
85 HVAC System 1 L.S. 271,000.00 $271,000.00
86 Power Distribution System 1 L.S. 1,300,000.00 $1,300,000.00
87 Generator Set 1 L.S. 87,000.00 $87,000.00
88 Fire Protection System 1 L.S. 18,000.00 $18,000.00
89 Passenger Elevator 1 L.S. 203,000.00 $203,000.00
90 Quality Assurance Support 1 L.S. 1,130,000.00 $1,130,000.00
91 As-built Drawings 1 L.S. 891,000.00 $891,000.00
SUB TOTAL ESTIMATED AMOUNT OF BASE BID (L/l 0001- $92,889,914.00
Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475 Cwt 5.00 $652,375.00
b. Fly Ash 3,300 Tons 60.00 $198,015.00
C. Water Reducing Admixture 959 Gal 5.00 $4,796.88
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 0092A- $855,186.88
Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120 Cwt 5.00
b. Ground Granulated Blast Furnace Sla 5,526 Tons 145.00
C. Water Reducing Admixture 1,139 Gal 5.00

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS

TOTAL

$93,745,100.88



BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS
DACW09-02-B-0004

Contractor Name: YEAGER SKANSKA, INC.

No. Description Quantity Unit Unit Price Amount
1 Mobilization and Preparatory Work 1 L.S. 2750000 2,750,000.00
2 Diversion and Control of Water 1 L.S. 2500000 2,500,000.00
3 Clear Site and Remove Obstructions -
Outlet Works, Approach Channel, & Abutments 1 L.S. 500000 500,000.00
4 Clear Site and Remove Obstructions - Borrow Areas 1 L.S. 4865000 4,865,000.00
5 Demolition of Existing Intake Structure and Access 1 L.S. 100000 100,000.00
6 Abandon Existing Outlet Conduit 1 L.S. 200000 200,000.00
7 Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00 692,100 C.. 1 692,100.00
8 Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5 470,700 C.Y. 1.5 706,050.00
9 Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93 317,000 C.. 1 317,000.00
10 Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00 48,000 C.Y. 3 144,000.00
11 Derrick Stone 9,700 Tons 16 155,200.00
12 Excavation, Removal of Gravel Blanket 80,200 Tons 2.9 232,580.00
13 Excavation, Removal of Stone Protection 6,300 Tons 6 37,800.00
14 Excavation, Stripping 3,000 C.Y. 7 21,000.00
15 Excavation, Toe 8,100 C.. 4 32,400.00
16 Excavation, Existing Embankment Crest 51,500 CY. 2 103,000.00
17 Foundation Preparation, Zone Il Contact Area 1,200 SY. 3 3,600.00
18 Embankment, Zone | Material 1,132,400 C.Y. 0.25 283,100.00
19 Embankment, Zone Il Material 233,600 C.. 1.25 292,000.00
20 Embankment, Transition Zone Material 257,700 C.Y. 1 257,700.00
21 Additional Rolling 60 Hours 125 7,500.00
22 Compacted Fill, Levee 82,000 C.Y. 3 246,000.00
23 Structural Backfill 23,500 C.. 12 282,000.00
24 Miscellaneous Fill 208,500 C.Y. 1.5 312,750.00
25 Mitigation Fill 4,900 C.. 15 73,500.00
26 Subdrainage System, Outlet Works 1 L.S. 500000 500,000.00
27 Aggregate Base Course 6,000 Tons 20 120,000.00
28 Asphalt Concrete Pavement 3,300 Tons 45 148,500.00
29 Stone Protection 108,800 Tons 16 1,740,800.00
30 Gravel Blanket Protection 37,500 Tons 5 187,500.00
31 Bedding Material for Stone Protection 54,400 Tons 13 707,200.00
32 Stone for Grouted Stone Protection 8,000 Tons 8 64,000.00
33 Grouting Stone Protection 2,000 c.. 80 160,000.00
34 Concrete, Intake Tower Structure
a. Concrete, Intake Tower Structure - Elev. 5 22,300 C.Y. 230 5,129,000.00
b. Concrete, Intake Tower Structure - Ab 970 C.Y. 725 703,250.00
C. Concrete, Float Well Intake 230 C.Y. 385 88,550.00
35 Concrete, Transition Structure 15,502 C.Y. 170 2,635,340.00
36 Concrete, Outlet Conduit 17,855 C.. 225 4,017,375.00
37 Concrete, Stilling Basin
a. Concrete, Stilling Basin Invert - Sta.18+13.50 t 8,400 CY. 80 672,000.00
b. Concrete, Stilling Basin 6,600 CY. 220 1,452,000.00
38 Concrete, Drop Structure Retaining Wall 467 c.. 300 140,100.00
39 Concrete, Outlet Works Sta. 21+02 to Sta. 49+93 24,500 C.Y. 180 4,410,000.00
40 Concrete, Access Road 230 C.Y. 300 69,000.00




BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACWO09-02-B-0004
Contractor Name: YEAGER SKANSKA, INC.

No. Description Quantity Unit Unit Price Amount
41 Concrete, Stop Log Pads 35 CY. 260 9,100.00
42 Concrete, Lean Mix Concrete Backfill 7,200 C.Y. 100 720,000.00
43 Concrete Reinforcement 6,418 Tons 800 5,134,400.00
44 Structural Steel 34 Tons 6250 212,500.00
45 Miscellaneous Steel and Metal Work 1 L.S. 1450000 1,450,000.00
46 Interceptor Drain 288 L.F. 25 7,200.00
47 V-Ditch 445 L.F. 25 11,125.00
48 Control House Access Bridge 1 L.S. 485000 485,000.00
49 Stilling Basin Access Road Bridge 1 L.S. 115000 115,000.00
50 Mechanically Stabilized Earth Walls 18,535 S.F. 80 1,482,800.00
51 MSE Instrumentation 1 L.S. 250000 250,000.00
52 42" Culvert Extension 1 L.S. 170000 170,000.00
53 Outlet Works Side Drain, Sta. 33+68 1 L.S. 36000 36,000.00
54 Outlet Works Side Drain, Sta. 35+38 1 L.S. 57000 57,000.00
55 Outlet Works Side Drain, Sta. 41+60 1 L.S. 18000 18,000.00
56 Accusonic Flow Meters 1 L.S. 270000 270,000.00
57 SAWPA Relocation/Protection
a. 60-inch Sewer Pipe Encasement 299 L.F. 2000 598,000.00
b Raise Exist. 48-inch Dia. Precast 1 L.S. 4000 4,000.00
c. SARI Pipeline Reaches IV-A and IV- 1 L.S. 750000 750,000.00
d. Abandonment of Existing 60-inch 1 L.S. 15000 15,000.00
e Dual 48-inch HDPE Pipeline in 1 L.S. 350000 350,000.00
f 48-inch PVC Lined RCP, Fittings and 1 L.S. 675000 675,000.00
58 Water Distribution System
a Chlorination Equipment 1 L.S. 12000 12,000.00
b. Pressurized Water Storage Tank 1 L.S. 20000 20,000.00
C. Water System Piping, Valves, and 1 L.S. 15000 15,000.00
d. Concrete Well Slab Foundation 1 L.S. 3000 3,000.00
e. 3" Dia. PVC Well Discharge Pipe 1,746 L.F. 20 34,920.00
59 Water Well System
a. Bore Hole and Well Development 1 L.S. 25000 25,000.00
b. Well System Electrical Distribution 1 L.S. 65000 65,000.00
60 Observation Well 8 EA. 12,000 96,000.00
61 Double Cable Trash Boom 1 L.S. 180,000 180,000.00
62 Metal Beam Guard Rail 3,063 L.F. 26 79,638.00
63 Chain Link Fence and Gates
a. 5' Chain Link Fence 1,780 L.F. 17.5 31,150.00
b. 6' Chain Link Fence 2,820 L.F. 18 50,760.00
c. 6' Chain Link Fence w/ Slats 66 L.F. 60 3,960.00
d. Barbed Wire Fence 654 L.F. 6 3,924.00
e. 6' Chain Link Gate (W=10") 1 EA. 1600 1,600.00
f. 6' Chain Link Gate (W=20") 1 EA. 1700 1,700.00
64 Pipe Gate 1 EA. 2500 2,500.00
65 Settlement Plates 25 EA. 500 12,500.00
66 Survey Monuments 3 EA. 1400 4,200.00

67 Staff Gages 26 EA. 2000 52,000.00




BID ABSTRACT

PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACWO09-02-B-0004
Contractor Name: YEAGER SKANSKA, INC.

No. Description Quantity Unit Unit Price Amount
68 Hydroseeding
a. First 62 Acres 62 Acre 4200 260,400.00
b. Over 62 Acres 85 Acre 4100 348,500.00
69 Hydroseeding Maintenance
a. First 62 Acres 62 Acre 4700 291,400.00
b. Over 62 Acres 85 Acre 4100 348,500.00
70 Generator and Storage Building 1 L.S. 150000 150,000.00
71 Gaging Station 1 L.S. 95000 95,000.00
72 Gage Station Electrical Distribution 1 L.S. 60000 60,000.00
73 Seismic Instrumentation 1 L.S. 10000 10,000.00
74 Stop Logs 16 EA. 75000 1,200,000.00
75 Regulating Outlet Slide Gates 6 EA. 900000 5,400,000.00
76 Emergency Closure Gates 2 EA. 700000 1,400,000.00
77 Low-Flow Outlet Control Valves 2 EA. 65000 130,000.00
78 Low-Flow Outlet Shut-Off Valves 2 EA. 100000 200,000.00
79 Low-Flow Bulkhead 1 L.S. 110000 110,000.00
80 Underhung Crane 1 L.S. 150000 150,000.00
81 Piping Systems 1 L.S. 1450000 1,450,000.00
82 Plumbing 1 L.S. 25000 25,000.00
83 Washroom Accessories 1 L.S. 10000 10,000.00
84 Septic System 1 L.S. 40000 40,000.00
85 HVAC System 1 L.S. 150000 150,000.00
86 Power Distribution System 1 L.S. 550000 550,000.00
87 Generator Set 1 L.S. 100000 100,000.00
88 Fire Protection System 1 L.S. 20000 20,000.00
89 Passenger Elevator 1 L.S. 350000 350,000.00
90 Quality Assurance Support 1 L.S. 1700000 1,700,000.00
91 As-built Drawings 1 L.S. 5000 5,000.00
SUB TOTAL ESTIMATED AMOUNT OF BASE BID (L/ I 66,127,672.00
Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475 Cwt 7.6 991,610.00
b. Fly Ash 3,300 Tons 60 198,000.00
C. Water Reducing Admixture 959 Gal 100 $95,900.00
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (L/l 0092A- $ 1,285,510
Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120 Cwt 0.00
b. Ground Granulated Blast Furnace Sla 5,526 Tons 0.00
C. Water Reducing Admixture 1,139 Gal 0.00
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS $ -

TOTAL

$67,413,182.00



BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS
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Contractor Name: Tutor-Saliba Corporation

No. Description Quantity Unit Unit Price Amount
1 Mobilization and Preparatory Work 1 L.S. 6707581 6,707,581.00
2 Diversion and Control of Water 1 L.S. 2300000 2,300,000.00
3 Clear Site and Remove Obstructions -
Outlet Works, Approach Channel, & Abutments 1 L.S. 1000000 1,000,000.00
4 Clear Site and Remove Obstructions - Borrow Areas 1 L.S. 28000 28,000.00
5 Demolition of Existing Intake Structure and Access 1 L.S. 150000 150,000.00
6 Abandon Existing Outlet Conduit 1 L.S. 521000 521,000.00
7 Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00 692,100 C.Y. 1.7 1,176,570.00
8 Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5 470,700 C.Y. 4.5 2,118,150.00
9 Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93 317,000 C.Y. 3.5 1,109,500.00
10 Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00 48,000 C.Y. 3.85 184,800.00
11 Derrick Stone 9,700 Tons 21 203,700.00
12 Excavation, Removal of Gravel Blanket 80,200 Tons 3.68 295,136.00
13 Excavation, Removal of Stone Protection 6,300 Tons 7.5 47,250.00
14 Excavation, Stripping 3,000 C.Y. 8 24,000.00
15 Excavation, Toe 8,100 C.Y. 3.6 29,160.00
16 Excavation, Existing Embankment Crest 51,500 CY. 215 110,725.00
17 Foundation Preparation, Zone Il Contact Area 1,200 SY. 50 60,000.00
18 Embankment, Zone | Material 1,132,400 C.Y. 0.8 905,920.00
19 Embankment, Zone Il Material 233,600 C.Y. 3 700,800.00
20 Embankment, Transition Zone Material 257,700 C.Y. 3 773,100.00
21 Additional Rolling 60 Hours 100 6,000.00
22 Compacted Fill, Levee 82,000 C.Y. 1.78 145,960.00
23 Structural Backfill 23,500 C.Y. 10.5 246,750.00
24 Miscellaneous Fill 208,500 C.Y. 1.64 341,940.00
25 Mitigation Fill 4,900 C.Y. 12 58,800.00
26 Subdrainage System, Outlet Works 1 L.S. 905000 905,000.00
27 Aggregate Base Course 6,000 Tons 21.5 129,000.00
28 Asphalt Concrete Pavement 3,300 Tons 54 178,200.00
29 Stone Protection 108,800 Tons 3.7 402,560.00
30 Gravel Blanket Protection 37,500 Tons 21.2 795,000.00
31 Bedding Material for Stone Protection 54,400 Tons 17.5 952,000.00
32 Stone for Grouted Stone Protection 8,000 Tons 23.6 188,800.00
33 Grouting Stone Protection 2,000 C.Y. 100 200,000.00
34 Concrete, Intake Tower Structure
a. Concrete, Intake Tower Structure - Elev. 5 22,300 C.Y. 185 4,125,500.00
b. Concrete, Intake Tower Structure - Ab 970 C.Y. 566 549,020.00
C. Concrete, Float Well Intake 230 C.Y. 295 67,850.00
35 Concrete, Transition Structure 15,502 C.Y. 350 5,425,700.00
36 Concrete, Outlet Conduit 17,855 C.Y. 350 6,249,250.00
37 Concrete, Stilling Basin
a. Concrete, Stilling Basin Invert - Sta.18+13.50 t 8,400 CY. 315 2,646,000.00
b. Concrete, Stilling Basin 6,600 CY. 314 2,072,400.00
38 Concrete, Drop Structure Retaining Wall 467 c.Y. 351 163,917.00
39 Concrete, Outlet Works Sta. 21+02 to Sta. 49+93 24,500 C.Y. 300 7,350,000.00
40 Concrete, Access Road 230 C.Y. 165 37,950.00
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Contractor Name: Tutor-Saliba Corporation

No. Description Quantity Unit Unit Price Amount
41 Concrete, Stop Log Pads 35 CY. 223 7,805.00
42 Concrete, Lean Mix Concrete Backfill 7,200 C.Y. 55 396,000.00
43 Concrete Reinforcement 6,418 Tons 720 4,620,960.00
44 Structural Steel 34 Tons 15000 510,000.00
45 Miscellaneous Steel and Metal Work 1 L.S. 380000 380,000.00
46 Interceptor Drain 288 L.F. 29 8,352.00
47 V-Ditch 445 L.F. 30 13,350.00
48 Control House Access Bridge 1 L.S. 601000 601,000.00
49 Stilling Basin Access Road Bridge 1 L.S. 84700 84,700.00
50 Mechanically Stabilized Earth Walls 18,535 S.F. 40 741,400.00
51 MSE Instrumentation 1 L.S. 452000 452,000.00
52 42" Culvert Extension 1 L.S. 163000 163,000.00
53 Outlet Works Side Drain, Sta. 33+68 1 L.S. 24000 24,000.00
54 Outlet Works Side Drain, Sta. 35+38 1 L.S. 38000 38,000.00
55 Outlet Works Side Drain, Sta. 41+60 1 L.S. 11000 11,000.00
56 Accusonic Flow Meters 1 L.S. 195000 195,000.00
57 SAWPA Relocation/Protection
a. 60-inch Sewer Pipe Encasement 299 L.F. 668 199,732.00
b Raise Exist. 48-inch Dia. Precast 1 L.S. 7400 7,400.00
c. SARI Pipeline Reaches IV-A and IV- 1 L.S. 630000 630,000.00
d. Abandonment of Existing 60-inch 1 L.S. 24000 24,000.00
e Dual 48-inch HDPE Pipeline in 1 L.S. 265000 265,000.00
f 48-inch PVC Lined RCP, Fittings and 1 L.S. 573000 573,000.00
58 Water Distribution System
a Chlorination Equipment 1 L.S. 14000 14,000.00
b. Pressurized Water Storage Tank 1 L.S. 15000 15,000.00
C. Water System Piping, Valves, and 1 L.S. 22000 22,000.00
d. Concrete Well Slab Foundation 1 L.S. 3700 3,700.00
e. 3" Dia. PVC Well Discharge Pipe 1,746 L.F. 32 55,872.00
59 Water Well System
a. Bore Hole and Well Development 1 L.S. 29000 29,000.00
b. Well System Electrical Distribution 1 L.S. 50000 50,000.00
60 Observation Well 8 EA. 14,000 112,000.00
61 Double Cable Trash Boom 1 L.S. 169,000 169,000.00
62 Metal Beam Guard Rail 3,063 L.F. 26 79,638.00
63 Chain Link Fence and Gates
a. 5' Chain Link Fence 1,780 L.F. 17 30,260.00
b. 6' Chain Link Fence 2,820 L.F. 18 50,760.00
c. 6' Chain Link Fence w/ Slats 66 L.F. 60 3,960.00
d. Barbed Wire Fence 654 L.F. 6 3,924.00
e. 6' Chain Link Gate (W=10") 1 EA. 1600 1,600.00
f. 6' Chain Link Gate (W=20") 1 EA. 1700 1,700.00
64 Pipe Gate 1 EA. 2500 2,500.00
65 Settlement Plates 25 EA. 350 8,750.00
66 Survey Monuments 3 EA. 350 1,050.00

67 Staff Gages 26 EA. 768 19,968.00
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Contractor Name: Tutor-Saliba Corporation

No. Description Quantity Unit Unit Price Amount
68 Hydroseeding
a. First 62 Acres 62 Acre 1000 62,000.00
b. Over 62 Acres 85 Acre 800 68,000.00
69 Hydroseeding Maintenance
a. First 62 Acres 62 Acre 1700 105,400.00
b. Over 62 Acres 85 Acre 1500 127,500.00
70 Generator and Storage Building 1 L.S. 191850 191,850.00
71 Gaging Station 1 L.S. 86000 86,000.00
72 Gage Station Electrical Distribution 1 L.S. 30000 30,000.00
73 Seismic Instrumentation 1 L.S. 4600 4,600.00
74 Stop Logs 16 EA. 58830 941,280.00
75 Regulating Outlet Slide Gates 6 EA. 468500 2,811,000.00
76 Emergency Closure Gates 2 EA. 542000 1,084,000.00
77 Low-Flow Outlet Control Valves 2 EA. 80000 160,000.00
78 Low-Flow Outlet Shut-Off Valves 2 EA. 110000 220,000.00
79 Low-Flow Bulkhead 1 L.S. 78000 78,000.00
80 Underhung Crane 1 L.S. 145000 145,000.00
81 Piping Systems 1 L.S. 3905000 3,905,000.00
82 Plumbing 1 L.S. 110000 110,000.00
83 Washroom Accessories 1 L.S. 12000 12,000.00
84 Septic System 1 L.S. 28000 28,000.00
85 HVAC System 1 L.S. 150000 150,000.00
86 Power Distribution System 1 L.S. 583000 583,000.00
87 Generator Set 1 L.S. 60000 60,000.00
88 Fire Protection System 1 L.S. 30000 30,000.00
89 Passenger Elevator 1 L.S. 321000 321,000.00
90 Quality Assurance Support 1 L.S. 1345000 1,345,000.00
91 As-built Drawings 1 L.S. 15000 15,000.00
SUB TOTAL ESTIMATED AMOUNT OF BASE BID (LINE 74,977,000
Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475 Cwt 3.6 469,710.00
b. Fly Ash 3,300 Tons 55 181,500.00
C. Water Reducing Admixture 959 Gal 4 3,836.00
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS $ 655,046
Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120 Cwt 0 0.00
b. Ground Granulated Blast Furnace Sla 5,526 Tons 0.00
C. Water Reducing Admixture 1,139 Gal 0.00

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS

TOTAL

$ -

$75,632,046.00



BID ABSTRACT
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Contractor Name: J. F. SHEA CONSTRUCTION, INC.

No. Description Quantity Unit Unit Price Amount
1 Mobilization and Preparatory Work 1 L.S. 7500000 7,500,000.00
2 Diversion and Control of Water 1 L.S. 1368060 1,368,060.00
3 Clear Site and Remove Obstructions -
Outlet Works, Approach Channel, & Abutments 1 L.S. 1600000 1,600,000.00
4 Clear Site and Remove Obstructions - Borrow Areas 1 L.S. 50000 50,000.00
5 Demolition of Existing Intake Structure and Access 1 L.S. 156000 156,000.00
6 Abandon Existing Outlet Conduit 1 L.S. 445000 445,000.00
7 Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00 692,100 C.. 4 2,768,400.00
8 Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5 470,700 C.Y. 6 2,824,200.00
9 Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93 317,000 C.. 3.8 1,204,600.00
10 Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00 48,000 C.Y. 4 192,000.00
11 Derrick Stone 9,700 Tons 21 203,700.00
12 Excavation, Removal of Gravel Blanket 80,200 Tons 3 240,600.00
13 Excavation, Removal of Stone Protection 6,300 Tons 8 50,400.00
14 Excavation, Stripping 3,000 C.Y. 58 174,000.00
15 Excavation, Toe 8,100 C.. 3.4 27,540.00
16 Excavation, Existing Embankment Crest 51,500 CY. 3.1 159,650.00
17 Foundation Preparation, Zone Il Contact Area 1,200 SY. 55 66,000.00
18 Embankment, Zone | Material 1,132,400 C.Y. 3 3,397,200.00
19 Embankment, Zone Il Material 233,600 C.. 7 1,635,200.00
20 Embankment, Transition Zone Material 257,700 C.Y. 3 773,100.00
21 Additional Rolling 60 Hours 565 33,900.00
22 Compacted Fill, Levee 82,000 C.Y. 2.3 188,600.00
23 Structural Backfill 23,500 C.. 15 352,500.00
24 Miscellaneous Fill 208,500 C.Y. 6 1,251,000.00
25 Mitigation Fill 4,900 C.. 12 58,800.00
26 Subdrainage System, Outlet Works 1 L.S. 1300000 1,300,000.00
27 Aggregate Base Course 6,000 Tons 24 144,000.00
28 Asphalt Concrete Pavement 3,300 Tons 47 155,100.00
29 Stone Protection 108,800 Tons 12 1,305,600.00
30 Gravel Blanket Protection 37,500 Tons 14 525,000.00
31 Bedding Material for Stone Protection 54,400 Tons 20 1,088,000.00
32 Stone for Grouted Stone Protection 8,000 Tons 14 112,000.00
33 Grouting Stone Protection 2,000 c.Y. 80 160,000.00
34 Concrete, Intake Tower Structure
a. Concrete, Intake Tower Structure - Elev. 5 22,300 C.Y. 180 4,014,000.00
b. Concrete, Intake Tower Structure - Ab 970 C.Y. 670 649,900.00
C. Concrete, Float Well Intake 230 C.Y. 430 98,900.00
35 Concrete, Transition Structure 15,502 C.Y. 300 4,650,600.00
36 Concrete, Outlet Conduit 17,855 C.. 190 3,392,450.00
37 Concrete, Stilling Basin
a. Concrete, Stilling Basin Invert - Sta.18+13.50 t 8,400 CY. 85 714,000.00
b. Concrete, Stilling Basin 6,600 CY. 260 1,716,000.00
38 Concrete, Drop Structure Retaining Wall 467 c.Y. 816 381,072.00
39 Concrete, Outlet Works Sta. 21+02 to Sta. 49+93 24,500 C.Y. 250 6,125,000.00
40 Concrete, Access Road 230 C.Y. 270 62,100.00




BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS
DACW09-02-B-0004

Contractor Name: J. F. SHEA CONSTRUCTION, INC.

No. Description Quantity Unit Unit Price Amount
41 Concrete, Stop Log Pads 35 CY. 375 13,125.00
42 Concrete, Lean Mix Concrete Backfill 7,200 C.Y. 73 525,600.00
43 Concrete Reinforcement 6,418 Tons 850 5,455,300.00
44 Structural Steel 34 Tons 6400 217,600.00
45 Miscellaneous Steel and Metal Work 1 L.S. 800000 800,000.00
46 Interceptor Drain 288 L.F. 22 6,336.00
47 V-Ditch 445 L.F. 22 9,790.00
48 Control House Access Bridge 1 L.S. 560000 560,000.00
49 Stilling Basin Access Road Bridge 1 L.S. 120000 120,000.00
50 Mechanically Stabilized Earth Walls 18,535 S.F. 45 834,075.00
51 MSE Instrumentation 1 L.S. 320000 320,000.00
52 42" Culvert Extension 1 L.S. 180000 180,000.00
53 Outlet Works Side Drain, Sta. 33+68 1 L.S. 65000 65,000.00
54 Outlet Works Side Drain, Sta. 35+38 1 L.S. 67000 67,000.00
55 Outlet Works Side Drain, Sta. 41+60 1 L.S. 16000 16,000.00
56 Accusonic Flow Meters 1 L.S. 160000 160,000.00
57 SAWPA Relocation/Protection
a. 60-inch Sewer Pipe Encasement 299 L.F. 1150 343,850.00
b Raise Exist. 48-inch Dia. Precast 1 L.S. 6500 6,500.00
c. SARI Pipeline Reaches IV-A and IV- 1 L.S. 900000 900,000.00
d. Abandonment of Existing 60-inch 1 L.S. 175000 175,000.00
e Dual 48-inch HDPE Pipeline in 1 L.S. 275000 275,000.00
f 48-inch PVC Lined RCP, Fittings and 1 L.S. 300000 300,000.00
58 Water Distribution System
a Chlorination Equipment 1 L.S. 16000 16,000.00
b. Pressurized Water Storage Tank 1 L.S. 17000 17,000.00
C. Water System Piping, Valves, and 1 L.S. 21000 21,000.00
d. Concrete Well Slab Foundation 1 L.S. 4400 4,400.00
e. 3" Dia. PVC Well Discharge Pipe 1,746 L.F. 27 47,142.00
59 Water Well System
a. Bore Hole and Well Development 1 L.S. 30000 30,000.00
b. Well System Electrical Distribution 1 L.S. 80000 80,000.00
60 Observation Well 8 EA. 14,000 112,000.00
61 Double Cable Trash Boom 1 L.S. 225,000 225,000.00
62 Metal Beam Guard Rail 3,063 L.F. 26 79,638.00
63 Chain Link Fence and Gates
a. 5' Chain Link Fence 1,780 L.F. 21 37,380.00
b. 6' Chain Link Fence 2,820 L.F. 19 53,580.00
c. 6' Chain Link Fence w/ Slats 66 L.F. 61 4,026.00
d. Barbed Wire Fence 654 L.F. 7 4,578.00
e. 6' Chain Link Gate (W=10") 1 EA. 1700 1,700.00
f. 6' Chain Link Gate (W=20") 1 EA. 1800 1,800.00
64 Pipe Gate 1 EA. 2600 2,600.00
65 Settlement Plates 25 EA. 1200 30,000.00
66 Survey Monuments 3 EA. 1700 5,100.00
67 Staff Gages 26 EA. 1700 44,200.00




BID ABSTRACT

PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACW09-02-B-0004
Contractor Name: J. F. SHEA CONSTRUCTION, INC.

No. Description Quantity Unit Unit Price Amount
68 Hydroseeding
a. First 62 Acres 62 Acre 6700 415,400.00
b. Over 62 Acres 85 Acre 1000 85,000.00
69 Hydroseeding Maintenance
a. First 62 Acres 62 Acre 3100 192,200.00
b. Over 62 Acres 85 Acre 600 51,000.00
70 Generator and Storage Building 1 L.S. 200000 200,000.00
71 Gaging Station 1 L.S. 67000 67,000.00
72 Gage Station Electrical Distribution 1 L.S. 80000 80,000.00
73 Seismic Instrumentation 1 L.S. 34000 34,000.00
74 Stop Logs 16 EA. 40000 640,000.00
75 Regulating Outlet Slide Gates 6 EA. 600000 3,600,000.00
76 Emergency Closure Gates 2 EA. 500000 1,000,000.00
77 Low-Flow Outlet Control Valves 2 EA. 60000 120,000.00
78 Low-Flow Outlet Shut-Off Valves 2 EA. 58000 116,000.00
79 Low-Flow Bulkhead 1 L.S. 210000 210,000.00
80 Underhung Crane 1 L.S. 175000 175,000.00
81 Piping Systems 1 L.S. 300000 300,000.00
82 Plumbing 1 L.S. 60000 60,000.00
83 Washroom Accessories 1 L.S. 52000 52,000.00
84 Septic System 1 L.S. 30000 30,000.00
85 HVAC System 1 L.S. 110000 110,000.00
86 Power Distribution System 1 L.S. 1200000 1,200,000.00
87 Generator Set 1 L.S. 275000 275,000.00
88 Fire Protection System 1 L.S. 80000 80,000.00
89 Passenger Elevator 1 L.S. 325000 325,000.00
90 Quality Assurance Support 1 L.S. 1500000 1,500,000.00
91 As-built Drawings 1 L.S. 5000 5,000.00
SUB TOTAL ESTIMATED AMOUNT OF BASE BID $76,404,092.00
Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475 Cwt 717 935,505.75
b. Fly Ash 3,300 Tons 59.11 195,063.00
C. Water Reducing Admixture 959 Gal 4.25 4.075.75
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS $1,134,644.50
Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120 Cwt 0.00
b. Ground Granulated Blast Furnace Sla 5,526 Tons 0 0.00
C. Water Reducing Admixture 1,139 Gal 0.00

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS

TOTAL

$ -

77,538,736.50
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Contractor Name: SEMA CONSTRUCTION, INC.

No. Description Quantity Unit Unit Price Amount
1 Mobilization and Preparatory Work 1 L.S. 1230000 1,230,000.00
2 Diversion and Control of Water 1 L.S. 1708200 1,708,200.00
3 Clear Site and Remove Obstructions -
Outlet Works, Approach Channel, & Abutments 1 L.S. 745200 745,200.00
4 Clear Site and Remove Obstructions - Borrow Areas 1 L.S. 292500 292,500.00
5 Demolition of Existing Intake Structure and Access Bridge 1 L.S. 202700 202,700.00
6 Abandon Existing Outlet Conduit 1 L.S. 210100 210,100.00
7 Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00 692,100 C.Y. 4.25 2,941,425.00
8 Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5 470,700 c.Y. 5.2 2,447,640.00
9 Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93 317,000 C.Y. 4.35 1,378,950.00
10 Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00 48,000 C.Y. 6 288,000.00
11 Derrick Stone 9,700 Tons 28 271,600.00
12 Excavation, Removal of Gravel Blanket 80,200 Tons 4 320,800.00
13 Excavation, Removal of Stone Protection 6,300 Tons 5 31,500.00
14 Excavation, Stripping 3,000 C.Y. 2.7 8,100.00
15 Excavation, Toe 8,100 C.Y. 1.5 12,150.00
16 Excavation, Existing Embankment Crest 51,500 CY. 1.4 72,100.00
17 Foundation Preparation, Zone Il Contact Area 1,200 SY. 10 12,000.00
18 Embankment, Zone | Material 1,132,400 C.Y. 1.5 1,698,600.00
19 Embankment, Zone Il Material 233,600 C.Y. 5.1 1,191,360.00
20 Embankment, Transition Zone Material 257,700 CY. 4.25 1,095,225.00
21 Additional Rolling 60 Hours 300 18,000.00
22 Compacted Fill, Levee 82,000 C.Y. 1 82,000.00
23 Structural Backfill 23,500 C.Y. 10 235,000.00
24 Miscellaneous Fill 208,500 C.Y. 1 208,500.00
25 Mitigation Fill 4,900 C.Y. 2.1 10,290.00
26 Subdrainage System, Outlet Works 1 L.S. 1191400 1,191,400.00
27 Aggregate Base Course 6,000 Tons 17 102,000.00
28 Asphalt Concrete Pavement 3,300 Tons 64 211,200.00
29 Stone Protection 108,800 Tons 23 2,502,400.00
30 Gravel Blanket Protection 37,500 Tons 6.5 243,750.00
31 Bedding Material for Stone Protection 54,400 Tons 22 1,196,800.00
32 Stone for Grouted Stone Protection 8,000 Tons 13 104,000.00
33 Grouting Stone Protection 2,000 C.Y. 180 360,000.00
34 Concrete, Intake Tower Structure
a. Concrete, Intake Tower Structure - Elev. 545' and 22,300 C.Y. 230 5,129,000.00
b. Concrete, Intake Tower Structure - Above El 970 C.Y. 760 737,200.00
c. Concrete, Float Well Intake 230 C.Y. 400 92,000.00
35 Concrete, Transition Structure 15,502 C.Y. 270 4,185,540.00
36 Concrete, Outlet Conduit 17,855 C.Y. 290 5,177,950.00
37 Concrete, Stilling Basin
a. Concrete, Stilling Basin Invert - Sta.18+13.50 to Sta.21- 8,400 CY. 210 1,764,000.00
b. Concrete, Stilling Basin 6,600 CY. 390 2,574,000.00
38 Concrete, Drop Structure Retaining Wall 467 c.Y. 430 200,810.00
39 Concrete, Outlet Works Sta. 21+02 to Sta. 49+93 24,500 C.Y. 250 6,125,000.00
40 Concrete, Access Road 230 C.Y. 410 94,300.00




BID ABSTRACT
PRADO DAM EMBANKMENT - AND OUTLET WORKS
DACW09-02-B-0004

Contractor Name: SEMA CONSTRUCTION, INC.

No. Description Quantity Unit Unit Price Amount
41 Concrete, Stop Log Pads 35 CY. 580 20,300.00
42 Concrete, Lean Mix Concrete Backfill 7,200 c.Y. 160 1,152,000.00
43 Concrete Reinforcement 6,418 Tons 945 6,065,010.00
44 Structural Steel 34 Tons 9000 306,000.00
45 Miscellaneous Steel and Metal Work 1 L.S. 600000 600,000.00
46 Interceptor Drain 288 L.F. 38 10,944.00
47 V-Ditch 445 L.F. 26 11,570.00
48 Control House Access Bridge 1 L.S. 484600 484,600.00
49 Stilling Basin Access Road Bridge 1 L.S. 142600 142,600.00
50 Mechanically Stabilized Earth Walls 18,535 S.F. 60 1,112,100.00
51 MSE Instrumentation 1 L.S. 283700 283,700.00
52 42" Culvert Extension 1 L.S. 231800 231,800.00
53 Outlet Works Side Drain, Sta. 33+68 1 L.S. 48800 48,800.00
54 Outlet Works Side Drain, Sta. 35+38 1 L.S. 66900 66,900.00
55 Outlet Works Side Drain, Sta. 41+60 1 L.S. 24700 24,700.00
56 Accusonic Flow Meters 1 L.S. 227500 227,500.00
57 SAWPA Relocation/Protection
a. 60-inch Sewer Pipe Encasement 299 L.F. 420 125,580.00
b. Raise Exist. 48-inch Dia. Precast Concrete 1 L.S. 9900 9,900.00
c. SARI Pipeline Reaches IV-A and IV-B 1 L.S. 1350600 1,350,600.00
d. Abandonment of Existing 60-inch SARI 1 L.S. 88900 88,900.00
e. Dual 48-inch HDPE Pipeline in Existing 1 L.S. 432800 432,800.00
f. 48-inch PVC Lined RCP, Fittings and Valves 1 L.S. 255500 255,500.00
58 Water Distribution System
a. Chlorination Equipment 1 L.S. 15100 15,100.00
b. Pressurized Water Storage Tank 1 L.S. 13800 13,800.00
C. Water System Piping, Valves, and 1 L.S. 18600 18,600.00
d. Concrete Well Slab Foundation 1 L.S. 5100 5,100.00
e 3" Dia. PVC Well Discharge Pipe 1,746 L.F. 38 66,348.00
59 Water Well System
a. Bore Hole and Well Development 1 L.S. 96200 96,200.00
b Well System Electrical Distribution 1 L.S. 77700 77,700.00
60 Observation Well 8 EA. 3,800 30,400.00
61 Double Cable Trash Boom 1 L.S. 200,800 200,800.00
62 Metal Beam Guard Rail 3,063 L.F. 31 94,953.00
63 Chain Link Fence and Gates
a. 5' Chain Link Fence 1,780 L.F. 21 37,380.00
b. 6' Chain Link Fence 2,820 L.F. 22 62,040.00
c. 6' Chain Link Fence w/ Slats 66 L.F. 72 4,752.00
d. Barbed Wire Fence 654 L.F. 7 4,578.00
e. 6' Chain Link Gate (W=10") 1 EA. 1900 1,900.00
f. 6' Chain Link Gate (W=20") 1 EA. 2000 2,000.00
64 Pipe Gate 1 EA. 3000 3,000.00
65 Settlement Plates 25 EA. 390 9,750.00
66 Survey Monuments 3 EA. 790 2,370.00
67 Staff Gages 26 EA. 1500 39,000.00
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Contractor Name: SEMA CONSTRUCTION, INC.

No. Description Quantity Unit Unit Price Amount
68 Hydroseeding
a. First 62 Acres 62 Acre 6600 409,200.00
b. Over 62 Acres 85 Acre 6600 561,000.00
69 Hydroseeding Maintenance
a. First 62 Acres 62 Acre 3700 229,400.00
b. Over 62 Acres 85 Acre 3700 314,500.00
70 Generator and Storage Building 1 L.S. 194000 194,000.00
71 Gaging Station 1 L.S. 50900 50,900.00
72 Gage Station Electrical Distribution 1 L.S. 25900 25,900.00
73 Seismic Instrumentation 1 L.S. 33700 33,700.00
74 Stop Logs 16 EA. 68100 1,089,600.00
75 Regulating Outlet Slide Gates 6 EA. 1126900 6,761,400.00
76 Emergency Closure Gates 2 EA. 760200 1,520,400.00
77 Low-Flow Outlet Control Valves 2 EA. 197300 394,600.00
78 Low-Flow Outlet Shut-Off Valves 2 EA. 203400 406,800.00
79 Low-Flow Bulkhead 1 L.S. 357900 357,900.00
80 Underhung Crane 1 L.S. 152600 152,600.00
81 Piping Systems 1 L.S. 995400 995,400.00
82 Plumbing 1 L.S. 118300 118,300.00
83 Washroom Accessories 1 L.S. 68300 68,300.00
84 Septic System 1 L.S. 49800 49,800.00
85 HVAC System 1 L.S. 175500 175,500.00
86 Power Distribution System 1 L.S. 618800 618,800.00
87 Generator Set 1 L.S. 166900 166,900.00
88 Fire Protection System 1 L.S. 18300 18,300.00
89 Passenger Elevator 1 L.S. 416000 416,000.00
90 Quality Assurance Support 1 L.S. 1920200 1,920,200.00
91 As-built Drawings 1 L.S. 10700 10,700.00
SUB TOTAL ESTIMATED AMOUNT OF BASE BID (LINE ITEMS 79,600,965.00
Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475 Cwt 0.00
b. Fly Ash 3,300 Tons 0.00
C. Water Reducing Admixture 959 Gal 0.00
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 0092A- $ -
Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120 Cwt 55 270,160.00
b. Ground Granulated Blast Furnace Slag 5,526 Tons 120 663,120.00
C. Water Reducing Admixture 1139.00 Gal 3.9 4,442.10
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 0093A- $ 937,722

TOTAL 80,538,687.10
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Contractor Name: WASHINGTON GROUP INTERNATIONAL, INC

No. Description Quantity Unit Unit Price Amount
1 Mobilization and Preparatory Work 1 L.S. 1885000 1,885,000.00
2 Diversion and Control of Water 1 L.S. 2963020 2,963,020.00
3 Clear Site and Remove Obstructions -
Outlet Works, Approach Channel, & Abutments 1 L.S. 410000 410,000.00
4 Clear Site and Remove Obstructions - Borrow Areas 1 L.S. 365000 365,000.00
5 Demolition of Existing Intake Structure and Access Bridge 1 L.S. 200000 200,000.00
6 Abandon Existing Outlet Conduit 1 L.S. 250000 250,000.00
7 Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00 692,100 C.Y. 2.7 1,868,670.00
8 Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5 470,700 C.Y. 4.25 2,000,475.00
9 Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93 317,000 C.Y. 4 1,268,000.00
10 Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00 48,000 C.Y. 4 192,000.00
11 Derrick Stone 9,700 Tons 22 213,400.00
12 Excavation, Removal of Gravel Blanket 80,200 Tons 24 192,480.00
13 Excavation, Removal of Stone Protection 6,300 Tons 5 31,500.00
14 Excavation, Stripping 3,000 C.Y. 3.2 9,600.00
15 Excavation, Toe 8,100 C.Y. 5.7 46,170.00
16 Excavation, Existing Embankment Crest 51,500 CY. 1.9 97,850.00
17 Foundation Preparation, Zone Il Contact Area 1,200 SY. 15 18,000.00
18 Embankment, Zone | Material 1,132,400 C.Y. 5 5,662,000.00
19 Embankment, Zone Il Material 233,600 C.Y. 5.55 1,296,480.00
20 Embankment, Transition Zone Material 257,700 C.Y. 5.55 1,430,235.00
21 Additional Rolling 60 Hours 100 6,000.00
22 Compacted Fill, Levee 82,000 C.Y. 3.7 303,400.00
23 Structural Backfill 23,500 C.Y. 55 129,250.00
24 Miscellaneous Fill 208,500 C.Y. 2 417,000.00
25 Mitigation Fill 4,900 C.Y. 2 9,800.00
26 Subdrainage System, Outlet Works 1 L.S. 1200000 1,200,000.00
27 Aggregate Base Course 6,000 Tons 13 78,000.00
28 Asphalt Concrete Pavement 3,300 Tons 45 148,500.00
29 Stone Protection 108,800 Tons 25 2,720,000.00
30 Gravel Blanket Protection 37,500 Tons 14 525,000.00
31 Bedding Material for Stone Protection 54,400 Tons 15 816,000.00
32 Stone for Grouted Stone Protection 8,000 Tons 18 144,000.00
33 Grouting Stone Protection 2,000 C.Y. 110 220,000.00
34 Concrete, Intake Tower Structure
a. Concrete, Intake Tower Structure - Elev. 545' and 22,300 C.Y. 226 5,039,800.00
b. Concrete, Intake Tower Structure - Above El 970 C.Y. 976 946,720.00
c. Concrete, Float Well Intake 230 C.Y. 420 96,600.00
35 Concrete, Transition Structure 15,502 C.Y. 308 4,774,616.00
36 Concrete, Outlet Conduit 17,855 C.Y. 358 6,392,090.00
37 Concrete, Stilling Basin
a. Concrete, Stilling Basin Invert - Sta.18+13.50 to Sta.21- 8,400 CY. 228 1,915,200.00
b. Concrete, Stilling Basin 6,600 CY. 328 2,164,800.00
38 Concrete, Drop Structure Retaining Wall 467 c.Y. 340 158,780.00
39 Concrete, Outlet Works Sta. 21+02 to Sta. 49+93 24,500 C.Y. 225 5,512,500.00
40 Concrete, Access Road 230 C.Y. 280 64,400.00
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Contractor Name: WASHINGTON GROUP INTERNATIONAL, INC

No. Description Quantity Unit Unit Price Amount
41 Concrete, Stop Log Pads 35 CY. 400 14,000.00
42 Concrete, Lean Mix Concrete Backfill 7,200 C.Y. 85 612,000.00
43 Concrete Reinforcement 6,418 Tons 970 6,225,460.00
44 Structural Steel 34 Tons 9000 306,000.00
45 Miscellaneous Steel and Metal Work 1 L.S. 900000 900,000.00
46 Interceptor Drain 288 L.F. 25 7,200.00
47 V-Ditch 445 L.F. 20 8,900.00
48 Control House Access Bridge 1 L.S. 480000 480,000.00
49 Stilling Basin Access Road Bridge 1 L.S. 85000 85,000.00
50 Mechanically Stabilized Earth Walls 18,535 S.F. 35 648,725.00
51 MSE Instrumentation 1 L.S. 280000 280,000.00
52 42" Culvert Extension 1 L.S. 140000 140,000.00
53 Outlet Works Side Drain, Sta. 33+68 1 L.S. 25000 25,000.00
54 Outlet Works Side Drain, Sta. 35+38 1 L.S. 45000 45,000.00
55 Outlet Works Side Drain, Sta. 41+60 1 L.S. 13000 13,000.00
56 Accusonic Flow Meters 1 L.S. 120000 120,000.00
57 SAWPA Relocation/Protection
a. 60-inch Sewer Pipe Encasement 299 L.F. 450 134,550.00
b Raise Exist. 48-inch Dia. Precast Concrete 1 L.S. 6000 6,000.00
c. SARI Pipeline Reaches IV-A and IV-B 1 L.S. 450000 450,000.00
d. Abandonment of Existing 60-inch SARI 1 L.S. 200000 200,000.00
e Dual 48-inch HDPE Pipeline in Existing 1 L.S. 240000 240,000.00
f 48-inch PVC Lined RCP, Fittings and Valves 1 L.S. 250000 250,000.00
58 Water Distribution System
a Chlorination Equipment 1 L.S. 3000 3,000.00
b. Pressurized Water Storage Tank 1 L.S. 4000 4,000.00
C. Water System Piping, Valves, and 1 L.S. 5000 5,000.00
d. Concrete Well Slab Foundation 1 L.S. 4000 4,000.00
e. 3" Dia. PVC Well Discharge Pipe 1,746 L.F. 15 26,190.00
59 Water Well System
a. Bore Hole and Well Development 1 L.S. 35000 35,000.00
b. Well System Electrical Distribution 1 L.S. 28000 28,000.00
60 Observation Well 8 EA. 15 120.00
61 Double Cable Trash Boom 1 L.S. 150,000 150,000.00
62 Metal Beam Guard Rail 3,063 L.F. 25 76,575.00
63 Chain Link Fence and Gates
a. 5' Chain Link Fence 1,780 L.F. 10 17,800.00
b. 6' Chain Link Fence 2,820 L.F. 10 28,200.00
c. 6' Chain Link Fence w/ Slats 66 L.F. 25 1,650.00
d. Barbed Wire Fence 654 L.F. 4 2,616.00
e. 6' Chain Link Gate (W=10") 1 EA. 500 500.00
f. 6' Chain Link Gate (W=20") 1 EA. 1000 1,000.00
64 Pipe Gate 1 EA. 750 750.00
65 Settlement Plates 25 EA. 50 1,250.00
66 Survey Monuments 3 EA. 280 840.00
67 Staff Gages 26 EA. 1300 33,800.00
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Contractor Name: WASHINGTON GROUP INTERNATIONAL, INC

No. Description Quantity Unit Unit Price Amount
68 Hydroseeding
a. First 62 Acres 62 Acre 5400 334,800.00
b. Over 62 Acres 85 Acre 2500 212,500.00
69 Hydroseeding Maintenance
a. First 62 Acres 62 Acre 3000 186,000.00
b. Over 62 Acres 85 Acre 3000 255,000.00
70 Generator and Storage Building 1 L.S. 135000 135,000.00
71 Gaging Station 1 L.S. 60000 60,000.00
72 Gage Station Electrical Distribution 1 L.S. 100000 100,000.00
73 Seismic Instrumentation 1 L.S. 150000 150,000.00
74 Stop Logs 16 EA. 70000 1,120,000.00
75 Regulating Outlet Slide Gates 6 EA. 1050000 6,300,000.00
76 Emergency Closure Gates 2 EA. 700000 1,400,000.00
77 Low-Flow Outlet Control Valves 2 EA. 55000 110,000.00
78 Low-Flow Outlet Shut-Off Valves 2 EA. 48000 96,000.00
79 Low-Flow Bulkhead 1 L.S. 150000 150,000.00
80 Underhung Crane 1 L.S. 140000 140,000.00
81 Piping Systems 1 L.S. 450000 450,000.00
82 Plumbing 1 L.S. 120000 120,000.00
83 Washroom Accessories 1 L.S. 15000 15,000.00
84 Septic System 1 L.S. 15000 15,000.00
85 HVAC System 1 L.S. 220000 220,000.00
86 Power Distribution System 1 L.S. 360000 360,000.00
87 Generator Set 1 L.S. 85000 85,000.00
88 Fire Protection System 1 L.S. 60000 60,000.00
89 Passenger Elevator 1 L.S. 275000 275,000.00
90 Quality Assurance Support 1 L.S. 1370000 1,370,000.00
91 As-built Drawings 1 L.S. 10000 10,000.00
SUB TOTAL ESTIMATED AMOUNT OF BASE BID (LINE 79,522,762.00
Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475 Cwt 7.9 1,030,752.50
b. Fly Ash 3,300 Tons 72.3 238,590.00
C. Water Reducing Admixture 959 Gal 2.8 2,685.20
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 0092A- $ 1,272,028
Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120 Cwt 0.00
b. Ground Granulated Blast Furnace Slag 5,526 Tons 0.00
C. Water Reducing Admixture 1,139 Gal 0.00
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 0093A- $ -

TOTAL 80,794,789.70
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Contractor Name: BALFOUR BEATTY CONSTRUCTION, INC.

No. Description Quantity Unit Unit Price Amount
1 Mobilization and Preparatory Work 1 L.S. 10000000 10,000,000.00
2 Diversion and Control of Water 1 L.S. 4250000 4,250,000.00
3 Clear Site and Remove Obstructions -
Outlet Works, Approach Channel, & Abutments 1 L.S. 400000 400,000.00
4 Clear Site and Remove Obstructions - Borrow Areas 1 L.S. 500000 500,000.00
5 Demolition of Existing Intake Structure and Access Bridge 1 L.S. 110000 110,000.00
6 Abandon Existing Outlet Conduit 1 L.S. 300000 300,000.00
7 Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00 692,100 C.Y. 5 3,460,500.00
8 Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5 470,700 C.Y. 3 1,412,100.00
9 Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93 317,000 C.Y. 2 634,000.00
10 Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00 48,000 C.Y. 3.5 168,000.00
11 Derrick Stone 9,700 Tons 42 407,400.00
12 Excavation, Removal of Gravel Blanket 80,200 Tons 2.5 200,500.00
13 Excavation, Removal of Stone Protection 6,300 Tons 11 69,300.00
14 Excavation, Stripping 3,000 C.Y. 2.2 6,600.00
15 Excavation, Toe 8,100 C.Y. 3.5 28,350.00
16 Excavation, Existing Embankment Crest 51,500 CY. 1.3 66,950.00
17 Foundation Preparation, Zone Il Contact Area 1,200 SY. 12 14,400.00
18 Embankment, Zone | Material 1,132,400 C.Y. 1.5 1,698,600.00
19 Embankment, Zone Il Material 233,600 C.Y. 6.5 1,518,400.00
20 Embankment, Transition Zone Material 257,700 C.Y. 4 1,030,800.00
21 Additional Rolling 60 Hours 120 7,200.00
22 Compacted Fill, Levee 82,000 C.Y. 0.57 46,740.00
23 Structural Backfill 23,500 C.Y. 9 211,500.00
24 Miscellaneous Fill 208,500 C.Y. 1.25 260,625.00
25 Mitigation Fill 4,900 C.Y. 7 34,300.00
26 Subdrainage System, Outlet Works 1 L.S. 650000 650,000.00
27 Aggregate Base Course 6,000 Tons 38 228,000.00
28 Asphalt Concrete Pavement 3,300 Tons 60 198,000.00
29 Stone Protection 108,800 Tons 30 3,264,000.00
30 Gravel Blanket Protection 37,500 Tons 4.5 168,750.00
31 Bedding Material for Stone Protection 54,400 Tons 20 1,088,000.00
32 Stone for Grouted Stone Protection 8,000 Tons 15 120,000.00
33 Grouting Stone Protection 2,000 c.Y. 80 160,000.00
34 Concrete, Intake Tower Structure
a. Concrete, Intake Tower Structure - Elev. 545' and 22,300 C.Y. 263 5,864,900.00
b. Concrete, Intake Tower Structure - Above El 970 C.Y. 1350 1,309,500.00
c. Concrete, Float Well Intake 230 C.Y. 450 103,500.00
35 Concrete, Transition Structure 15,502 C.Y. 330 5,115,660.00
36 Concrete, Outlet Conduit 17,855 C.Y. 330 5,892,150.00
37 Concrete, Stilling Basin
a. Concrete, Stilling Basin Invert - Sta.18+13.50 to Sta.21- 8,400 CY. 220 1,848,000.00
b. Concrete, Stilling Basin 6,600 CY. 380 2,508,000.00
38 Concrete, Drop Structure Retaining Wall 467 c.Y. 340 158,780.00
39 Concrete, Outlet Works Sta. 21+02 to Sta. 49+93 24,500 C.Y. 218 5,341,000.00
40 Concrete, Access Road 230 C.Y. 160 36,800.00
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Contractor Name: BALFOUR BEATTY CONSTRUCTION, INC.

No. Description Quantity Unit Unit Price Amount
41 Concrete, Stop Log Pads 35 CY. 500 17,500.00
42 Concrete, Lean Mix Concrete Backfill 7,200 C.Y. 80 576,000.00
43 Concrete Reinforcement 6,418 Tons 750 4,813,500.00
44 Structural Steel 34 Tons 6000 204,000.00
45 Miscellaneous Steel and Metal Work 1 L.S. 800000 800,000.00
46 Interceptor Drain 288 L.F. 30 8,640.00
47 V-Ditch 445 L.F. 30 13,350.00
48 Control House Access Bridge 1 L.S. 350000 350,000.00
49 Stilling Basin Access Road Bridge 1 L.S. 65000 65,000.00
50 Mechanically Stabilized Earth Walls 18,535 S.F. 50 926,750.00
51 MSE Instrumentation 1 L.S. 185000 185,000.00
52 42" Culvert Extension 1 L.S. 150000 150,000.00
53 Outlet Works Side Drain, Sta. 33+68 1 L.S. 24000 24,000.00
54 Outlet Works Side Drain, Sta. 35+38 1 L.S. 38000 38,000.00
55 Outlet Works Side Drain, Sta. 41+60 1 L.S. 18000 18,000.00
56 Accusonic Flow Meters 1 L.S. 56000 56,000.00
57 SAWPA Relocation/Protection
a. 60-inch Sewer Pipe Encasement 299 L.F. 900 269,100.00
b Raise Exist. 48-inch Dia. Precast Concrete 1 L.S. 3500 3,500.00
c. SARI Pipeline Reaches IV-A and IV-B 1 L.S. 500000 500,000.00
d. Abandonment of Existing 60-inch SARI 1 L.S. 30000 30,000.00
e Dual 48-inch HDPE Pipeline in Existing 1 L.S. 260000 260,000.00
f 48-inch PVC Lined RCP, Fittings and Valves 1 L.S. 155000 155,000.00
58 Water Distribution System
a Chlorination Equipment 1 L.S. 6000 6,000.00
b. Pressurized Water Storage Tank 1 L.S. 6500 6,500.00
C. Water System Piping, Valves, and 1 L.S. 19000 19,000.00
d. Concrete Well Slab Foundation 1 L.S. 5000 5,000.00
e. 3" Dia. PVC Well Discharge Pipe 1,746 L.F. 55 96,030.00
59 Water Well System
a. Bore Hole and Well Development 1 L.S. 30000 30,000.00
b. Well System Electrical Distribution 1 L.S. 50000 50,000.00
60 Observation Well 8 EA. 13,500 108,000.00
61 Double Cable Trash Boom 1 L.S. 105,000 105,000.00
62 Metal Beam Guard Rail 3,063 L.F. 30 91,890.00
63 Chain Link Fence and Gates
a. 5' Chain Link Fence 1,780 L.F. 13 23,140.00
b. 6' Chain Link Fence 2,820 L.F. 15 42,300.00
c. 6' Chain Link Fence w/ Slats 66 L.F. 25 1,650.00
d. Barbed Wire Fence 654 L.F. 10 6,540.00
e. 6' Chain Link Gate (W=10") 1 EA. 2000 2,000.00
f. 6' Chain Link Gate (W=20") 1 EA. 3000 3,000.00
64 Pipe Gate 1 EA. 4000 4,000.00
65 Settlement Plates 25 EA. 250 6,250.00
66 Survey Monuments 3 EA. 360 1,080.00
67 Staff Gages 26 EA. 700 18,200.00
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Contractor Name: BALFOUR BEATTY CONSTRUCTION, INC.

No. Description Quantity Unit Unit Price Amount
68 Hydroseeding
a. First 62 Acres 62 Acre 5300 328,600.00
b. Over 62 Acres 85 Acre 5300 450,500.00
69 Hydroseeding Maintenance
a. First 62 Acres 62 Acre 3000 186,000.00
b. Over 62 Acres 85 Acre 3000 255,000.00
70 Generator and Storage Building 1 L.S. 175000 175,000.00
71 Gaging Station 1 L.S. 65000 65,000.00
72 Gage Station Electrical Distribution 1 L.S. 50000 50,000.00
73 Seismic Instrumentation 1 L.S. 20000 20,000.00
74 Stop Logs 16 EA. 45000 720,000.00
75 Regulating Outlet Slide Gates 6 EA. 750000 4,500,000.00
76 Emergency Closure Gates 2 EA. 500000 1,000,000.00
77 Low-Flow Outlet Control Valves 2 EA. 53000 106,000.00
78 Low-Flow Outlet Shut-Off Valves 2 EA. 36000 72,000.00
79 Low-Flow Bulkhead 1 L.S. 80000 80,000.00
80 Underhung Crane 1 L.S. 100000 100,000.00
81 Piping Systems 1 L.S. 220000 220,000.00
82 Plumbing 1 L.S. 50000 50,000.00
83 Washroom Accessories 1 L.S. 3000 3,000.00
84 Septic System 1 L.S. 40000 40,000.00
85 HVAC System 1 L.S. 50000 50,000.00
86 Power Distribution System 1 L.S. 200000 200,000.00
87 Generator Set 1 L.S. 600000 600,000.00
88 Fire Protection System 1 L.S. 140000 140,000.00
89 Passenger Elevator 1 L.S. 300000 300,000.00
90 Quality Assurance Support 1 L.S. 2000000 2,000,000.00
91 As-built Drawings 1 L.S. 22000 22,000.00
SUB TOTAL ESTIMATED AMOUNT OF BASE BID (LINE 82,713,325.00
Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475 Cwt 4.2 547,995.00
b. Fly Ash 3,300 Tons 56 184,800.00
C. Water Reducing Admixture 959 Gal 5 4,795.00
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 0092A- $ 737,590
Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120 Cwt 0.00
b. Ground Granulated Blast Furnace Slag 5,526 Tons 0.00
C. Water Reducing Admixture 1,139 Gal 0.00

SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 0093A-

TOTAL

$ -

83,450,915.00
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Contractor Name: MODERN CONSTRUCTION CO. OF CA, INC.

No. Description Quantity Unit Unit Price Amount
1 Mobilization and Preparatory Work 1 L.S. 1700000 1,700,000.00
2 Diversion and Control of Water 1 L.S. 2100000 2,100,000.00
3 Clear Site and Remove Obstructions -
Outlet Works, Approach Channel, & Abutments 1 L.S. 1600000 1,600,000.00
4 Clear Site and Remove Obstructions - Borrow Areas 1 L.S. 1800000 1,800,000.00
5 Demolition of Existing Intake Structure and Access Bridge 1 L.S. 100000 100,000.00
6 Abandon Existing Outlet Conduit 1 L.S. 100000 100,000.00
7 Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00 692,100 C.Y. 2 1,384,200.00
8 Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5 470,700 C.Y. 7 3,294,900.00
9 Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93 317,000 C.Y. 3.5 1,109,500.00
10 Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00 48,000 C.Y. 10 480,000.00
11 Derrick Stone 9,700 Tons 22 213,400.00
12 Excavation, Removal of Gravel Blanket 80,200 Tons 4 320,800.00
13 Excavation, Removal of Stone Protection 6,300 Tons 5 31,500.00
14 Excavation, Stripping 3,000 C.Y. 3.5 10,500.00
15 Excavation, Toe 8,100 C.Y. 4 32,400.00
16 Excavation, Existing Embankment Crest 51,500 CY. 2.6 133,900.00
17 Foundation Preparation, Zone Il Contact Area 1,200 SY. 50 60,000.00
18 Embankment, Zone | Material 1,132,400 C.Y. 4 4,529,600.00
19 Embankment, Zone Il Material 233,600 C.Y. 3.25 759,200.00
20 Embankment, Transition Zone Material 257,700 C.Y. 5 1,288,500.00
21 Additional Rolling 60 Hours 400 24,000.00
22 Compacted Fill, Levee 82,000 C.Y. 1.5 123,000.00
23 Structural Backfill 23,500 C.Y. 7 164,500.00
24 Miscellaneous Fill 208,500 C.Y. 1.5 312,750.00
25 Mitigation Fill 4,900 C.Y. 5 24,500.00
26 Subdrainage System, Outlet Works 1 L.S. 1000000 1,000,000.00
27 Aggregate Base Course 6,000 Tons 35 210,000.00
28 Asphalt Concrete Pavement 3,300 Tons 45 148,500.00
29 Stone Protection 108,800 Tons 43 4,678,400.00
30 Gravel Blanket Protection 37,500 Tons 19 712,500.00
31 Bedding Material for Stone Protection 54,400 Tons 20 1,088,000.00
32 Stone for Grouted Stone Protection 8,000 Tons 58 464,000.00
33 Grouting Stone Protection 2,000 C.Y. 140 280,000.00
34 Concrete, Intake Tower Structure
a. Concrete, Intake Tower Structure - Elev. 545' and 22,300 C.Y. 238 5,307,400.00
b. Concrete, Intake Tower Structure - Above Els 970 C.Y. 1219 1,182,430.00
c. Concrete, Float Well Intake 230 C.Y. 275 63,250.00
35 Concrete, Transition Structure 15,502 C.Y. 500 7,751,000.00
36 Concrete, Outlet Conduit 17,855 C.Y. 330 5,892,150.00
37 Concrete, Stilling Basin
a. Concrete, Stilling Basin Invert - Sta.18+13.50 to Sta.21- 8,400 CY. 209 1,755,600.00
b. Concrete, Stilling Basin 6,600 CY. 359 2,369,400.00
38 Concrete, Drop Structure Retaining Wall 467 c.Y. 300 140,100.00
39 Concrete, Outlet Works Sta. 21+02 to Sta. 49+93 24,500 C.Y. 300 7,350,000.00
40 Concrete, Access Road 230 C.Y. 140 32,200.00
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Contractor Name: MODERN CONSTRUCTION CO. OF CA, INC.

No. Description Quantity Unit Unit Price Amount
41 Concrete, Stop Log Pads 35 CY. 340 11,900.00
42 Concrete, Lean Mix Concrete Backfill 7,200 C.Y. 137 986,400.00
43 Concrete Reinforcement 6,418 Tons 827 5,307,686.00
44 Structural Steel 34 Tons 8000 272,000.00
45 Miscellaneous Steel and Metal Work 1 L.S. 1316000 1,316,000.00
46 Interceptor Drain 288 L.F. 70 20,160.00
47 V-Ditch 445 L.F. 70 31,150.00
48 Control House Access Bridge 1 L.S. 150000 150,000.00
49 Stilling Basin Access Road Bridge 1 L.S. 150000 150,000.00
50 Mechanically Stabilized Earth Walls 18,535 S.F. 85 1,575,475.00
51 MSE Instrumentation 1 L.S. 50000 50,000.00
52 42" Culvert Extension 1 L.S. 150000 150,000.00
53 Outlet Works Side Drain, Sta. 33+68 1 L.S. 22000 22,000.00
54 Outlet Works Side Drain, Sta. 35+38 1 L.S. 43000 43,000.00
55 Outlet Works Side Drain, Sta. 41+60 1 L.S. 11000 11,000.00
56 Accusonic Flow Meters 1 L.S. 175000 175,000.00
57 SAWPA Relocation/Protection
a. 60-inch Sewer Pipe Encasement 299 L.F. 2000 598,000.00
b Raise Exist. 48-inch Dia. Precast Concrete 1 L.S. 5000 5,000.00
c. SARI Pipeline Reaches IV-A and IV-B 1 L.S. 500000 500,000.00
d. Abandonment of Existing 60-inch SARI 1 L.S. 100000 100,000.00
e Dual 48-inch HDPE Pipeline in Existing 1 L.S. 200000 200,000.00
f 48-inch PVC Lined RCP, Fittings and Valves 1 L.S. 100000 100,000.00
58 Water Distribution System
a Chlorination Equipment 1 L.S. 15000 15,000.00
b. Pressurized Water Storage Tank 1 L.S. 25000 25,000.00
C. Water System Piping, Valves, and 1 L.S. 18000 18,000.00
d. Concrete Well Slab Foundation 1 L.S. 5000 5,000.00
e. 3" Dia. PVC Well Discharge Pipe 1,746 L.F. 9 15,714.00
59 Water Well System
a. Bore Hole and Well Development 1 L.S. 35000 35,000.00
b. Well System Electrical Distribution 1 L.S. 30000 30,000.00
60 Observation Well 8 EA. 3,000 24,000.00
61 Double Cable Trash Boom 1 L.S. 50,000 50,000.00
62 Metal Beam Guard Rail 3,063 L.F. 18 55,134.00
63 Chain Link Fence and Gates
a. 5' Chain Link Fence 1,780 L.F. 10 17,800.00
b. 6' Chain Link Fence 2,820 L.F. 12 33,840.00
c. 6' Chain Link Fence w/ Slats 66 L.F. 20 1,320.00
d. Barbed Wire Fence 654 L.F. 2 1,308.00
e. 6' Chain Link Gate (W=10") 1 EA. 500 500.00
f. 6' Chain Link Gate (W=20") 1 EA. 1000 1,000.00
64 Pipe Gate 1 EA. 800 800.00
65 Settlement Plates 25 EA. 750 18,750.00
66 Survey Monuments 3 EA. 1000 3,000.00
67 Staff Gages 26 EA. 1200 31,200.00




BID ABSTRACT

PRADO DAM EMBANKMENT - AND OUTLET WORKS

DACWO09-02-B-0004
Contractor Name: MODERN CONSTRUCTION CO. OF CA, INC.

No. Description Quantity Unit Unit Price Amount
68 Hydroseeding
a. First 62 Acres 62 Acre 12450 771,900.00
b. Over 62 Acres 85 Acre 1 85.00
69 Hydroseeding Maintenance
a. First 62 Acres 62 Acre 522 32,364.00
b. Over 62 Acres 85 Acre 1 85.00
70 Generator and Storage Building 1 L.S. 100000 100,000.00
71 Gaging Station 1 L.S. 50000 50,000.00
72 Gage Station Electrical Distribution 1 L.S. 10000 10,000.00
73 Seismic Instrumentation 1 L.S. 20000 20,000.00
74 Stop Logs 16 EA. 57000 912,000.00
75 Regulating Outlet Slide Gates 6 EA. 1226850 7,361,100.00
76 Emergency Closure Gates 2 EA. 510000 1,020,000.00
77 Low-Flow Outlet Control Valves 2 EA. 92000 184,000.00
78 Low-Flow Outlet Shut-Off Valves 2 EA. 92000 184,000.00
79 Low-Flow Bulkhead 1 L.S. 50000 50,000.00
80 Underhung Crane 1 L.S. 250000 250,000.00
81 Piping Systems 1 L.S. 889000 889,000.00
82 Plumbing 1 L.S. 75000 75,000.00
83 Washroom Accessories 1 L.S. 8000 8,000.00
84 Septic System 1 L.S. 4000 4,000.00
85 HVAC System 1 L.S. 15000 15,000.00
86 Power Distribution System 1 L.S. 50000 50,000.00
87 Generator Set 1 L.S. 100000 100,000.00
88 Fire Protection System 1 L.S. 18000 18,000.00
89 Passenger Elevator 1 L.S. 200000 200,000.00
90 Quality Assurance Support 1 L.S. 1300000 1,300,000.00
91 As-built Drawings 1 L.S. 1000 1,000.00
SUB TOTAL ESTIMATED AMOUNT OF BASE BID (LINE 87,884,751.00
Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475 Cwt 0.00
b. Fly Ash 3,300 Tons 0.00
C. Water Reducing Admixture 959 Gal 0.00
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 0092A- $ -
Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120 Cwt 4.2 206,304.00
b. Ground Granulated Blast Furnace Slag 5,526 Tons 102 563,652.00
C. Water Reducing Admixture 1,139 Gal 20 22,780.00
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 0093A- $ 792,736
TOTAL 88,677,487.00
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Contractor Name: KIEWIT PACIFIC CO.

No. Description Quantity Unit Unit Price Amount
1 Mobilization and Preparatory Work 1 L.S. 13000000 13,000,000.00
2 Diversion and Control of Water 1 L.S. 3920000 3,920,000.00
3 Clear Site and Remove Obstructions -
Outlet Works, Approach Channel, & Abutments 1 L.S. 500000 500,000.00
4 Clear Site and Remove Obstructions - Borrow Areas 1 L.S. 150000 150,000.00
5 Demolition of Existing Intake Structure and Access Bridge 1 L.S. 200000 200,000.00
6 Abandon Existing Outlet Conduit 1 L.S. 550000 550,000.00
7 Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00 692,100 C.Y. 3.5 2,422,350.00
8 Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5 470,700 C.Y. 7 3,294,900.00
9 Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93 317,000 C.Y. 3.5 1,109,500.00
10 Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00 48,000 C.Y. 5 240,000.00
11 Derrick Stone 9,700 Tons 24 232,800.00
12 Excavation, Removal of Gravel Blanket 80,200 Tons 3.5 280,700.00
13 Excavation, Removal of Stone Protection 6,300 Tons 6 37,800.00
14 Excavation, Stripping 3,000 C.Y. 10 30,000.00
15 Excavation, Toe 8,100 C.Y. 6 48,600.00
16 Excavation, Existing Embankment Crest 51,500 CY. 4.5 231,750.00
17 Foundation Preparation, Zone Il Contact Area 1,200 SY. 17 20,400.00
18 Embankment, Zone | Material 1,132,400 C.Y. 1 1,132,400.00
19 Embankment, Zone Il Material 233,600 C.Y. 8 1,868,800.00
20 Embankment, Transition Zone Material 257,700 C.Y. 2.2 566,940.00
21 Additional Rolling 60 Hours 150 9,000.00
22 Compacted Fill, Levee 82,000 C.Y. 0.5 41,000.00
23 Structural Backfill 23,500 C.Y. 13 305,500.00
24 Miscellaneous Fill 208,500 C.Y. 3 625,500.00
25 Mitigation Fill 4,900 C.Y. 7 34,300.00
26 Subdrainage System, Outlet Works 1 L.S. 1500000 1,500,000.00
27 Aggregate Base Course 6,000 Tons 27 162,000.00
28 Asphalt Concrete Pavement 3,300 Tons 50 165,000.00
29 Stone Protection 108,800 Tons 20 2,176,000.00
30 Gravel Blanket Protection 37,500 Tons 9 337,500.00
31 Bedding Material for Stone Protection 54,400 Tons 11 598,400.00
32 Stone for Grouted Stone Protection 8,000 Tons 25 200,000.00
33 Grouting Stone Protection 2,000 c.Y. 100 200,000.00
34 Concrete, Intake Tower Structure
a. Concrete, Intake Tower Structure - Elev. 545' and 22,300 C.Y. 250 5,575,000.00
b. Concrete, Intake Tower Structure - Above El 970 C.Y. 825 800,250.00
c. Concrete, Float Well Intake 230 C.Y. 400 92,000.00
35 Concrete, Transition Structure 15,502 C.Y. 350 5,425,700.00
36 Concrete, Outlet Conduit 17,855 C.Y. 325 5,802,875.00
37 Concrete, Stilling Basin
a. Concrete, Stilling Basin Invert - Sta.18+13.50 to Sta.21- 8,400 CY. 280 2,352,000.00
b. Concrete, Stilling Basin 6,600 CY. 350 2,310,000.00
38 Concrete, Drop Structure Retaining Wall 467 c.Y. 350 163,450.00
39 Concrete, Outlet Works Sta. 21+02 to Sta. 49+93 24,500 C.Y. 270 6,615,000.00

40 Concrete, Access Road 230 CY. 400 92,000.00
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Contractor Name: KIEWIT PACIFIC CO.

No. Description Quantity Unit Unit Price Amount
41 Concrete, Stop Log Pads 35 CY. 400 14,000.00
42 Concrete, Lean Mix Concrete Backfill 7,200 C.Y. 95 684,000.00
43 Concrete Reinforcement 6,418 Tons 900 5,776,200.00
44 Structural Steel 34 Tons 3600 122,400.00
45 Miscellaneous Steel and Metal Work 1 L.S. 1500000 1,500,000.00
46 Interceptor Drain 288 L.F. 35 10,080.00
47 V-Ditch 445 L.F. 25 11,125.00
48 Control House Access Bridge 1 L.S. 350000 350,000.00
49 Stilling Basin Access Road Bridge 1 L.S. 200000 200,000.00
50 Mechanically Stabilized Earth Walls 18,535 S.F. 42 778,470.00
51 MSE Instrumentation 1 L.S. 150000 150,000.00
52 42" Culvert Extension 1 L.S. 250000 250,000.00
53 Outlet Works Side Drain, Sta. 33+68 1 L.S. 40000 40,000.00
54 Outlet Works Side Drain, Sta. 35+38 1 L.S. 55000 55,000.00
55 Outlet Works Side Drain, Sta. 41+60 1 L.S. 15000 15,000.00
56 Accusonic Flow Meters 1 L.S. 60000 60,000.00
57 SAWPA Relocation/Protection
a. 60-inch Sewer Pipe Encasement 299 L.F. 1200 358,800.00
b Raise Exist. 48-inch Dia. Precast Concrete 1 L.S. 25000 25,000.00
c. SARI Pipeline Reaches IV-A and IV-B 1 L.S. 1000000 1,000,000.00
d. Abandonment of Existing 60-inch SARI 1 L.S. 70000 70,000.00
e Dual 48-inch HDPE Pipeline in Existing 1 L.S. 260000 260,000.00
f 48-inch PVC Lined RCP, Fittings and Valves 1 L.S. 500000 500,000.00
58 Water Distribution System
a Chlorination Equipment 1 L.S. 10000 10,000.00
b. Pressurized Water Storage Tank 1 L.S. 4000 4,000.00
C. Water System Piping, Valves, and 1 L.S. 5000 5,000.00
d. Concrete Well Slab Foundation 1 L.S. 8000 8,000.00
e. 3" Dia. PVC Well Discharge Pipe 1,746 L.F. 25 43,650.00
59 Water Well System
a. Bore Hole and Well Development 1 L.S. 20000 20,000.00
b. Well System Electrical Distribution 1 L.S. 4000 4,000.00
60 Observation Well 8 EA. 1,200 9,600.00
61 Double Cable Trash Boom 1 L.S. 350,000 350,000.00
62 Metal Beam Guard Rail 3,063 L.F. 26 79,638.00
63 Chain Link Fence and Gates
a. 5' Chain Link Fence 1,780 L.F. 17 30,260.00
b. 6' Chain Link Fence 2,820 L.F. 18 50,760.00
c. 6' Chain Link Fence w/ Slats 66 L.F. 60 3,960.00
d. Barbed Wire Fence 654 L.F. 6 3,924.00
e. 6' Chain Link Gate (W=10") 1 EA. 1600 1,600.00
f. 6' Chain Link Gate (W=20") 1 EA. 1700 1,700.00
64 Pipe Gate 1 EA. 2500 2,500.00
65 Settlement Plates 25 EA. 1500 37,500.00
66 Survey Monuments 3 EA. 2000 6,000.00
67 Staff Gages 26 EA. 2000 52,000.00
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Contractor Name: KIEWIT PACIFIC CO.

No. Description Quantity Unit Unit Price Amount
68 Hydroseeding
a. First 62 Acres 62 Acre 4000 248,000.00
b. Over 62 Acres 85 Acre 1500 127,500.00
69 Hydroseeding Maintenance
a. First 62 Acres 62 Acre 400 24,800.00
b. Over 62 Acres 85 Acre 400 34,000.00
70 Generator and Storage Building 1 L.S. 100000 100,000.00
71 Gaging Station 1 L.S. 20000 20,000.00
72 Gage Station Electrical Distribution 1 L.S. 25000 25,000.00
73 Seismic Instrumentation 1 L.S. 50000 50,000.00
74 Stop Logs 16 EA. 60000 960,000.00
75 Regulating Outlet Slide Gates 6 EA. 800000 4,800,000.00
76 Emergency Closure Gates 2 EA. 950000 1,900,000.00
77 Low-Flow Outlet Control Valves 2 EA. 70000 140,000.00
78 Low-Flow Outlet Shut-Off Valves 2 EA. 20000 40,000.00
79 Low-Flow Bulkhead 1 L.S. 50000 50,000.00
80 Underhung Crane 1 L.S. 20000 20,000.00
81 Piping Systems 1 L.S. 600000 600,000.00
82 Plumbing 1 L.S. 80000 80,000.00
83 Washroom Accessories 1 L.S. 10000 10,000.00
84 Septic System 1 L.S. 35000 35,000.00
85 HVAC System 1 L.S. 200000 200,000.00
86 Power Distribution System 1 L.S. 500000 500,000.00
87 Generator Set 1 L.S. 70000 70,000.00
88 Fire Protection System 1 L.S. 50000 50,000.00
89 Passenger Elevator 1 L.S. 200000 200,000.00
90 Quality Assurance Support 1 L.S. 1600000 1,600,000.00
91 As-built Drawings 1 L.S. 75000 75,000.00
SUB TOTAL ESTIMATED AMOUNT OF BASE BID (LINE 90,332,882.00
Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475 Cwt 0.00
b. Fly Ash 3,300 Tons 0.00
C. Water Reducing Admixture 959 Gal 0.00
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS 0092A- $ -
Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120 Cwt 4 196,480.00
b. Ground Granulated Blast Furnace Slag 5,526 Tons 90 497,340.00
C. Water Reducing Admixture 1,139 Gal 3 3,417.00
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS 0093A- $ 697,237

TOTAL

91,030,119.00
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Contractor Name: RIVERSIDE CONSTRUCTION COMPANY

No. Description Quantity Unit Unit Price Amount
1 Mobilization and Preparatory Work 1 L.S. 9300000 9,300,000.00
2 Diversion and Control of Water 1 L.S. 3500000 3,500,000.00
3 Clear Site and Remove Obstructions -
Outlet Works, Approach Channel, & Abutments 1 L.S. 1250000 1,250,000.00
4 Clear Site and Remove Obstructions - Borrow Areas 1 L.S. 250000 250,000.00
5 Demolition of Existing Intake Structure and Access 1 L.S. 100000 100,000.00
6 Abandon Existing Outlet Conduit 1 L.S. 200000 200,000.00
7 Excavation, Outlet Works - Sta. 0+00 to Sta. 10+00 692,100 C.Y. 4.5 3,114,450.00
8 Excavation, Outlet Works - Sta. 10+00 to Sta. 18+13.5 470,700 CY. 4.5 2,118,150.00
9 Excavation, Outlet Works - Sta. 18+13.5 to Sta. 49+93 317,000 C.Y. 4.25 1,347,250.00
10 Excavation, Outlet Works - Sta. 49+93 to Sta. 54+00 48,000 C.Y. 4.25 204,000.00
11 Derrick Stone 9,700 Tons 20 194,000.00
12 Excavation, Removal of Gravel Blanket 80,200 Tons 4.5 360,900.00
13 Excavation, Removal of Stone Protection 6,300 Tons 5 31,500.00
14 Excavation, Stripping 3,000 C.Y. 4.5 13,500.00
15 Excavation, Toe 8,100 C.Y. 3 24,300.00
16 Excavation, Existing Embankment Crest 51,500 CY. 3 154,500.00
17 Foundation Preparation, Zone Il Contact Area 1,200 SY. 15 18,000.00
18 Embankment, Zone | Material 1,132,400 C.Y. 4.15 4,699,460.00
19 Embankment, Zone Il Material 233,600 C.Y. 4.5 1,051,200.00
20 Embankment, Transition Zone Material 257,700 C.Y. 5 1,288,500.00
21 Additional Rolling 60 Hours 350 21,000.00
22 Compacted Fill, Levee 82,000 C.Y. 2.5 205,000.00
23 Structural Backfill 23,500 C.Y. 20 470,000.00
24 Miscellaneous Fill 208,500 C.Y. 2.5 521,250.00
25 Mitigation Fill 4,900 C.Y. 3.5 17,150.00
26 Subdrainage System, Outlet Works 1 L.S. 1500000 1,500,000.00
27 Aggregate Base Course 6,000 Tons 25 150,000.00
28 Asphalt Concrete Pavement 3,300 Tons 50 165,000.00
29 Stone Protection 108,800 Tons 20 2,176,000.00
30 Gravel Blanket Protection 37,500 Tons 15 562,500.00
31 Bedding Material for Stone Protection 54,400 Tons 15 816,000.00
32 Stone for Grouted Stone Protection 8,000 Tons 15 120,000.00
33 Grouting Stone Protection 2,000 C.Y. 110 220,000.00
34 Concrete, Intake Tower Structure
a. Concrete, Intake Tower Structure - Elev. 5 22,300 C.Y. 345 7,693,500.00
b. Concrete, Intake Tower Structure - Ab 970 C.Y. 850 824,500.00
C. Concrete, Float Well Intake 230 C.Y. 490 112,700.00
35 Concrete, Transition Structure 15,502 C.Y. 235 3,642,970.00
36 Concrete, Outlet Conduit 17,855 C.Y. 240 4,285,200.00
37 Concrete, Stilling Basin
a. Concrete, Stilling Basin Invert - Sta.18+13.50 t 8,400 CY. 175 1,470,000.00
b. Concrete, Stilling Basin 6,600 CY. 485 3,201,000.00
38 Concrete, Drop Structure Retaining Wall 467 c.Y. 475 221,825.00
39 Concrete, Outlet Works Sta. 21+02 to Sta. 49+93 24,500 C.Y. 155 3,797,500.00

40 Concrete, Access Road 230 CY. 190 43,700.00
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Contractor Name: RIVERSIDE CONSTRUCTION COMPANY

No. Description Quantity Unit Unit Price Amount
41 Concrete, Stop Log Pads 35 CY. 250 8,750.00
42 Concrete, Lean Mix Concrete Backfill 7,200 C.Y. 115 828,000.00
43 Concrete Reinforcement 6,418 Tons 750 4,813,500.00
44 Structural Steel 34 Tons 8500 289,000.00
45 Miscellaneous Steel and Metal Work 1 L.S. 500000 500,000.00
46 Interceptor Drain 288 L.F. 20 5,760.00
47 V-Ditch 445 L.F. 20 8,900.00
48 Control House Access Bridge 1 L.S. 450000 450,000.00
49 Stilling Basin Access Road Bridge 1 L.S. 175000 175,000.00
50 Mechanically Stabilized Earth Walls 18,535 S.F. 40 741,400.00
51 MSE Instrumentation 1 L.S. 50000 50,000.00
52 42" Culvert Extension 1 L.S. 125000 125,000.00
53 Outlet Works Side Drain, Sta. 33+68 1 L.S. 35000 35,000.00
54 Outlet Works Side Drain, Sta. 35+38 1 L.S. 55000 55,000.00
55 Outlet Works Side Drain, Sta. 41+60 1 L.S. 15000 15,000.00
56 Accusonic Flow Meters 1 L.S. 150000 150,000.00
57 SAWPA Relocation/Protection
a. 60-inch Sewer Pipe Encasement 299 L.F. 700 209,300.00
b Raise Exist. 48-inch Dia. Precast 1 L.S. 5000 5,000.00
c. SARI Pipeline Reaches IV-A and IV- 1 L.S. 950000 950,000.00
d. Abandonment of Existing 60-inch 1 L.S. 35000 35,000.00
e Dual 48-inch HDPE Pipeline in 1 L.S. 550000 550,000.00
f 48-inch PVC Lined RCP, Fittings and 1 L.S. 650000 650,000.00
58 Water Distribution System
a Chlorination Equipment 1 L.S. 15000 15,000.00
b. Pressurized Water Storage Tank 1 L.S. 10000 10,000.00
C. Water System Piping, Valves, and 1 L.S. 10000 10,000.00
d. Concrete Well Slab Foundation 1 L.S. 5500 5,500.00
e. 3" Dia. PVC Well Discharge Pipe 1,746 L.F. 25 43,650.00
59 Water Well System
a. Bore Hole and Well Development 1 L.S. 30000 30,000.00
b. Well System Electrical Distribution 1 L.S. 75000 75,000.00
60 Observation Well 8 EA. 15,000 120,000.00
61 Double Cable Trash Boom 1 L.S. 135,000 135,000.00
62 Metal Beam Guard Rail 3,063 L.F. 25 76,575.00
63 Chain Link Fence and Gates
a. 5' Chain Link Fence 1,780 L.F. 18 32,040.00
b. 6' Chain Link Fence 2,820 L.F. 20 56,400.00
c. 6' Chain Link Fence w/ Slats 66 L.F. 65 4,290.00
d. Barbed Wire Fence 654 L.F. 7 4,578.00
e. 6' Chain Link Gate (W=10") 1 EA. 1800 1,800.00
f. 6' Chain Link Gate (W=20") 1 EA. 2000 2,000.00
64 Pipe Gate 1 EA. 2500 2,500.00
65 Settlement Plates 25 EA. 500 12,500.00
66 Survey Monuments 3 EA. 2500 7,500.00
67 Staff Gages 26 EA. 1200 31,200.00
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Contractor Name: RIVERSIDE CONSTRUCTION COMPANY

No. Description Quantity Unit Unit Price Amount
68 Hydroseeding
a. First 62 Acres 62 Acre 5000 310,000.00
b. Over 62 Acres 85 Acre 5000 425,000.00
69 Hydroseeding Maintenance
a. First 62 Acres 62 Acre 2500 155,000.00
b. Over 62 Acres 85 Acre 2500 212,500.00
70 Generator and Storage Building 1 L.S. 125000 125,000.00
71 Gaging Station 1 L.S. 75000 75,000.00
72 Gage Station Electrical Distribution 1 L.S. 25000 25,000.00
73 Seismic Instrumentation 1 L.S. 25000 25,000.00
74 Stop Logs 16 EA. 60000 960,000.00
75 Regulating Outlet Slide Gates 6 EA. 1250000 7,500,000.00
76 Emergency Closure Gates 2 EA. 1100000 2,200,000.00
77 Low-Flow Outlet Control Valves 2 EA. 180000 360,000.00
78 Low-Flow Outlet Shut-Off Valves 2 EA. 200000 400,000.00
79 Low-Flow Bulkhead 1 L.S. 65000 65,000.00
80 Underhung Crane 1 L.S. 150000 150,000.00
81 Piping Systems 1 L.S. 1500000 1,500,000.00
82 Plumbing 1 L.S. 125000 125,000.00
83 Washroom Accessories 1 L.S. 15000 15,000.00
84 Septic System 1 L.S. 20000 20,000.00
85 HVAC System 1 L.S. 150000 150,000.00
86 Power Distribution System 1 L.S. 550000 550,000.00
87 Generator Set 1 L.S. 125000 125,000.00
88 Fire Protection System 1 L.S. 15000 15,000.00
89 Passenger Elevator 1 L.S. 300000 300,000.00
90 Quality Assurance Support 1 L.S. 6500000 6,500,000.00
91 As-built Drawings 1 L.S. 5000 5,000.00
SUB TOTAL ESTIMATED AMOUNT OF BASE BID $95,074,148.00
Bid Item 92 - ALTERNATIVE 1
a. Cement, low heat 130,475 Cwt 7.25 945,943.75
b. Fly Ash 3,300 Tons 55 181,500.00
C. Water Reducing Admixture 959 Gal 4.5 4,315.50
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 1 (LINE ITEMS $1,131,759.25
Bid Item 93 - ALTERNATIVE 2
a. Cement, regular heat 49,120 Cwt 0.00
b. Ground Granulated Blast Furnace Sla 5,526 Tons 0.00
C. Water Reducing Admixture 1,139 Gal 0.00
SUBTOTAL ESTIMATED AMOUNT OF ALTERNATIVE 2 (LINE ITEMS $ -
TOTAL 96,205,907.25






